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PHASING NOTES
1. THE CONTRACTOR IS RESPONSIBLE FOR SUBMITTING A SEQUENCING PLAN
TO THE ENGINEERS. THE ENGINEER IS RESPONSIBLE FOR ACQUIRING THE ?\\Q?’
NECESSARY CONSTRUCTION EASEMENTS AND RIGHT-OF-WAY ACQUISITION, 60 n
AND NO CONSTRUCTION IS TO TAKE PLACE OUTSIDE OF RIGHT-OF-WAY O\(\\/
WITHOUT AUTHORIZATION FROM THE ENGINEER. \l%\)
\2
2. THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO MAINTAIN Y\O$
TRUCK ACCESS TO PROPERTIES WEST OF THE PROJECT AT ALL TIMES.
3. PHASES 1A AND 1B MAY BE CONSTRUCTED CONCURRENTLY AS LONG AS
VEHICLE ACCESS IS MAINTAINED AS NECESSARY.
4. PHASE 2 CONSTRUCTION SHALL BE PERFORMED NO EARLIER THAN 2026.
5. PHASE 2 STORM SEWER CONSTRUCTION SHALL BE COORDINATED WITH THE
ENGINEER AND SEQUENCED TO ALLOW THE FLOW OF STORMWATER AT ALL
TIMES.
6. TRAIL CONSTRUCTION MAY BE COMPLETED CONCURRENTLY WITH THE
OTHER PHASES, BUT MUST BE COMPLETED BEFORE THE SUBSTANTIAL
COMPLETION DATE LISTED IN THE BID DOCUMENTS. P HAS I N G P LAN
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